

CVSan

Addendum No. 1

Issued July 7, 2023

For

Inflow and Infiltration Reduction Project

District Project No. 97 (2022-01)

NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:

You are hereby notified of the following information, changes, clarifications, or modifications to the original Contract Documents, Project Manual, Drawings, Specifications, and subsequent Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain UNCHANGED.

This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein.

Revision: CONTRACT DOCUMENTS, SPECIAL PROVISIONS-SPECIFICATIONS-BID DOCUMENTS

SPECIFICATIONS:

ITEM 1 - SECTION 00010 NOTICE INVITING BIDS

 Replace in its entirety Section 00010 with the attached new Section 00010. Note of change of bid opening date on 00010-1. <u>Revised bid</u> <u>opening date and time changed to July 25th at 2:00:00 PM.</u>

P:\Projects\2022\2022-01 I-I Reduction Project\Pre-Construction\Bid Process\300 Addendum\No. 1\Draft\Addendum 1 - Project No. 97 (2022-01)(Letterhead)_2023-06-27.docx 1

Daniel M. Akagi President

Dave Sadoff President Pro Tem

Kristy (Dooman) Woerz Secretary

Ralph Johnson Secretary Pro Tem

Timothy McGowan Board Member

Roland P. Williams, Jr. General Manager





ITEM 2 - SECTION 00310 BID SCHEDULE

1. Replace in its entirety Section 00310 with the attached new Section 00310. Note change of bid quantities on 00310-01 and -02.

ITEM 3 - SECTION 00310 BID SCHEDULE ALTERNATE

1. Replace in its entirety Section 00310 with the attached new Section 00310. Note change of bid quantities on 00310-0 and -021.

ITEM 4 - SECTION 01010 SUMMARY OF WORK

1. Replace in its entirety with attached new Section 01010.

PLANS:

ITEM 5 - Replace Project Drawings

1. Replace with Addendum 1, Revision 1 drawing attached.

ITEM 6 - C-0.1 COVER SHEET

- 1. Replace with Addendum 1, Revision 1 drawing C-0.1 Cover Sheet, attached.
- 2. Note change in sheet titles in the sheet index.

ITEM 7 - C-0.2 KEY PLAN

- 1. Replace with Addendum 1, Revision 1 drawing C-0.2 Key Plan, attached.
- 2. Note removal of Belle Street from scope of work and change in plan sheet location for Cameron Street.

ITEM 8 - C-1.1 SANTA MARIA AVE. SHELDON CT. CAMERON ST.

- 1. Replace with Addendum 1, Revision 1 drawing C-1.1 Santa Maria Ave. Sheldon Ct. (Deductive Alternative), attached.
- 2. Santa Maria Avenue and Sheldon Court are now the deductive alternatives.
- 3. Cameron Street changed to full line replacement and moved to Sheet C-2.6.
- 4. Clarified that the spot repair on Sheldon Ct is an 8" line.

P:\Projects\2022\2022-01 I-I Reduction Project\Pre-Construction\Bid Process\300 Addendum\No. 1\Draft\Addendum 1 - Project No. 97 (2022-01)(Letterhead)_2023-06-27.docx 2

Dave Sadoff President Pro Tem

Kristy (Dooman) Woerz Secretary

Ralph Johnson Secretary Pro Tem

Timothy McGowan Board Member

Roland P. Williams, Jr. General Manager





5. Removed spot elevation from station 1+00 on Santa Maria Avenue.

ITEM 9 - SHEET C-2.6 - BELLE STREET (DEDUCTIVE ALTERNATIVE)

- 1. Replace with Addendum 1, Revision 1 drawing C-2.6 Cameron Street, attached.
- 2. <u>Note: The Belle Street scope is removed from the project and the</u> <u>Cameron Street spot repairs changed to full line replacement by</u> <u>pipe bursting.</u>

END OF ADDENDUM NO. 1

Daniel M. Akagi President

Dave Sadoff President Pro Tem

Kristy (Dooman) Woerz Secretary

Ralph Johnson Secretary Pro Tem

Timothy McGowan Board Member

Roland P. Williams, Jr. General Manager

P:\Projects\2022\2022-01 I-I Reduction Project\Pre-Construction\Bid Process\300 Addendum\No. 1\Draft\Addendum 1 - Project No. 97 (2022-01)(Letterhead)_2023-06-27.docx 3





Issued By: CVSan Landon Lochrie, Associate Engineer

Signature_

Daniel M. Akagi President

Dave Sadoff President Pro Tem

ACKNOWLEDGED

Kristy (Dooman) Woerz Secretary

Ralph Johnson Secretary Pro Tem

Timothy McGowan Board Member

Roland P. Williams, Jr. General Manager Bidder's Signature

A signed copy of this addendum is to be submitted as a part of the bid package for the subject project. Failure to do so may subject the Bidder to Disqualification.

P:\Projects\2022\2022-01 I-I Reduction Project\Pre-Construction\Bid Process\300 Addendum\No. 1\Draft\Addendum 1 - Project No. 97 (2022-01)(Letterhead)_2023-06-27.docx 4