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SECTION 00010 

NOTICE INVITING BIDS 

Notice is hereby given that sealed bids will be received by the Castro Valley Sanitary District 
(CVSan) in their office located at 21040 Marshall Street, Castro Valley, CA 94546-6020, at any 
time prior to 2:00:00 p.m. on Tuesday, July 25, 2023 for furnishing all labor, materials, 
equipment, and services for the construction of improvements designated as: 

Inflow and Infiltration Reduction Project 
District Project No. 97 (2022-01) 

Bids will be publicly opened, examined and declared on said day and hour, and will be referred to 
CVSan’s Board of Directors for subsequent action. 

A pre-bid conference will be held at 2:00 p.m. on Tuesday June 27, 2023, through virtual video 
conference. Please contact CVSan at (510) 756-4200 for virtual video conference details. 
 
All of said work is to be done in accordance with the Contract Documents, at the places and in the 
particular locations, of the form, sizes and dimensions and of the materials, and to the lines and 
grades and at the elevations as shown on the Plans and Specifications made therefore and approved 
by CVSan. 

The successful Bidder will have the opportunity to enter into a partnering agreement with CVSan. 
Partnering consists of a voluntary effort by all parties to develop joint goals and establish a 
cooperative rather than adversarial atmosphere while executing the Contract.  The objective of 
partnering is effective completion of the work on schedule, within budget, and in accordance with 
the Contract Documents. Partnering shall commence and be conducted in accordance with industry 
practice.  
 
Under California Laws and Regulations, CVSan shall inform all prime contractors of public works, 
to the extent feasible, of relevant public work requirements. Therefore, CVSan hereby advises all 
bidders that the successful bidder shall:  

1. Employ the appropriate number of apprentices on the job site as set forth in California 
Labor Code 1777.5;  

2. Provide workers’ compensation coverage, as set forth in California Labor Code Sections 
1860 and 1861;  

3. Keep and maintain the records of work performed on the public works project, as set forth 
in California Labor Code Section 1812;  

4. Keep and maintain the records required under California Labor Code Section 1776 which 
shall be subject to inspection pursuant to California Labor Code Section 1776 and 
California Code of Regulations, Division 1, Chapter 8, Subchapter 3, Article 6, Section 
16400 (e); and  
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5. Be subject to other requirements imposed by law. 

Bidders are hereby notified that, pursuant to the provisions of California Labor Code, Section 1770 
et. seq., CVSan has obtained from the Director of the Department of Industrial Relations, the 
general prevailing rate of per diem wages and a general prevailing rate for holidays, Saturdays and 
Sundays, and overtime work for public work projects of more than one thousand dollars ($1,000) 
in the locality in which the work is to be performed for each craft, classification, or type of worker 
required to execute the contract. A copy of said prevailing rate of the per diem wage is on file at 
the offices of CVSan, 20211 Patio Drive, Suite 200, Castro Valley, CA 94546. Said prevailing rate 
of per diem wages will be made available to any interested party upon request, and a copy thereof 
shall be posted at the job site. Bidders intending to use a craft or classification not shown on the 
prevailing rate determinations may be required to pay the rate of the craft or classification most 
closely related to it. (Ref: http://www.dir.ca.gov/dlsr/statistics_research.html#PWD) 

CVSan will not recognize any claim for additional compensation because of the payment by the 
Contractor of any wage rate in excess of the prevailing wage rates on file as aforesaid. The 
possibility of a wage increase is one of the elements to be considered by the contractor in 
determining his/her or its Bid and will not, under any circumstances, be considered as the basis of 
a claim against CVSan on the Contract.  

The successful Bidder and its subcontractors shall employ workers which consistently display and 
demonstrate proper moral, ethical, and professional conduct to all fellow workers, employees and 
representatives of CVSan and other involved parties.  

Pursuant to the provisions of California Labor Code Section 6707, each Bid submitted in response 
to this Notice to Contractors shall contain, as a Bid item, adequate sheeting, shoring, and bracing, 
or equivalent method, for the protection of life and limb in trenches and open excavation, which 
shall conform to applicable safety orders.  By listing this sum, the Bidder warrants that its action 
does not convey tort liability to CVSan, the Design Consultant, the Construction Manager, and 
their employees, agents, and subconsultants. 

Physical copies of the Contract Documents are now on file and available for public inspection at 
the CVSan’s Capital Improvements Office, 20211 Patio Drive, Suite 200, Castro Valley, CA 
94546 where they may be obtained for a non-refundable $85.00 charge. Contract Documents will 
be mailed for an additional charge of $10.00 per set.  

Each Bid must conform and be responsive to the invitation, the Plans and Specifications, and all 
documents comprising the pertinent Contract Documents. Each Bid shall be presented under sealed 
cover and shall be accompanied by a certified check, cashier’s check, cash or bidder's bond, made 
payable to CVSan, in an amount not less than ten (10) percent of the bid. The said check shall be 
given as a guarantee that the Bidder will execute the Contract in conformity with the form of 
agreement contained within the Contract Documents and will furnish bonds and insurance policies 
as specified within ten (10) days after notification of the award of the Contract to the successful 
Bidder. 

Addenda issued during the time of bidding shall be covered in the Contractor's Bid and shall 
become part of the Contract Documents.  
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Bidders shall develop and submit bids at their own expense. CVSan will not reimburse any costs 
associated with the development and submittal of any and all Bids. 

CVSan reserves the sole right to reject any and all Bids and to waive any informality in a Bid.  

No Bidder may withdraw its bid for a period of sixty (60) days after the date set for the opening 
thereof. 

Any Bid protest must be submitted in writing to Castro Valley Sanitary District, 21040 Marshall 
Street, Castro Valley, CA 94546, by 4:30 p.m. of the 5th business day following the Bid opening. 
The initial protest document must identify the protestant and contain a complete statement of the 
basis for the protest with reference to any portion of the bid documents which the protestant relies 
on as the basis of the protest. The above time and content requirements are mandatory, and failure 
to comply therewith shall constitute a waiver of any further right to pursue a bid protest, including 
filing a Government Code claim or legal proceedings. Bid protests shall be acted upon by CVSan's 
Board of Directors.  

At the successful Contractor's option, securities may be substituted for the required retention, in 
accordance with the provisions of Section 22300 of the State of California Public Contract Code.  

In accordance with the provisions of California Public Contract Code Section 3300, CVSan has 
determined that the Contractor shall possess a valid Class A – General Engineering; Class C-34 – 
Pipeline Contractor; or Class C-42 – Sanitation System Contractor license.  

In accordance with the provisions of California Business and Professions Code Section 7028.15, 
a Bid submitted to CVSan by a Contractor who is not licensed in accordance with Chapter 9 of the 
California Business and Professions Code shall be considered non-responsive and shall be rejected 
by CVSan. 

The above-mentioned Project is a public work. Therefore, the prime contractor and all 
subcontractors for the Project must be registered with the California Department of Industrial 
Relations pursuant to the provisions of Labor Code Section 1725.5 in order to be qualified to bid 
on, be listed in a bid proposal, or engage in the performance of any work under the Contract for 
the Project. (All code references herein are to California codes). A bid shall not be accepted nor 
any contract or subcontract be entered into without proof of the contractor’s or subcontractor's 
current registration to perform public work pursuant to Labor Code Section 1725.5. 
 
Pursuant to Labor Code Section 1771.4, the Project is subject to compliance monitoring and 
enforcement by the Department of Industrial Relations. The prime contractor shall post jobsite 
notices as prescribed by regulation and the prime contractor and each subcontractor shall furnish 
the records specified in Labor Code Section 1776 directly to the Labor Commissioner as specified 
in said Section 1771.4. Pursuant to Labor Code Section 1773.3, CVSan shall provide notice to the 
Department of Industrial Relations of the award of this Contract within 30 days of the award. 
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By:        
Roland Williams, General Manager  
Castro Valley Sanitary District  

 
 
Date:        

 

 

*** END OF SECTION *** 

 



 Name of Bidder:   
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SECTION 00310 

BID SCHEDULE 

1 ARTICLE 1 – BASE BID 

Item Description Unit Estimated 

Quantity 

Unit Bid 

Price 

Total Bid 

Price 

1 Mobilization and Demobilization LS 1 $ $ 

2 Traffic Control Systems and 
Construction Area Signs 

LS 1 $ $ 

3 Excavation, Shoring, Paving  

a) Saw Cut Existing Sidewalk 
and Pavement 

b) Demo and Remove concrete 
sidewalk and AC Paving 

c) Excavate Boring Pits 
d) Excavate Active Service 

Laterals 
e) Excavate Open Trench 
f) Surface Repair 
g) Trench Backfill 

LS 1 $ $ 

4 Water Pollution Control  LS 1 $ $ 

5 Sewer Flow Control (Includes 
Bypassing and Dewatering) 

LS 1 $ $ 

6 Clear and Grub Easement and 
restoration of landscaping 

LS 1 $ $ 

7 Potholing Existing Storm Drain LS 1 $ $ 

8 Manhole Reconnections EA 10 $ $ 

9 Service Lateral Reconnections EA 49 $ $ 

10 Replace Existing VCP Sanitary Sewer 
with HDPE by Pipe Bursting 

LF 1025 $ $ 

11 Remove Existing VCP Sanitary Sewer 
with HDPE or DIP in Open Cut 
Trench 

LF 350 $ $ 
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12 Backfill @ Storm Drain Crossing with 
CLSM (Revokable if not needed) 

CY  $ $ 

13 Replace ex. Storm Drain with PVC 
Pipe (Revokable if not needed) 

LF  $ $ 

14 Add a concrete cap over replaced 
Storm Drain (Revokable if not 
needed) 

CY  $ $ 

15 Add new Sewer Manhole (Revokable 
if not needed) 

EA  $ $ 

16 Excavate Rock (Revocable if not 
needed) 

CY  $ $ 

17 Extra Lateral Repair (Revocable if not 
needed) 

EA  $ $ 

18 Removal of Sags or Joint Offsets for 
Pipe bursting Repairs (Revocable if 
not needed) 

LF  $ $ 

19 Over Excavation and Special Trench 
Bedding (Revocable if not needed) 

CY  $ $ 

    TOTAL 
BASE 
BID 

$ 

 

Total amount bid (the summation of bid items 1 through 11), 

Base Bid for   dollars (amount in words) 

$   (amount in $). 

Bid amount of each of the above Bid Items must be filled in and completed. 

Bid items shall be as specified in Section 01025, MEASUREMENT AND PAYMENT, and in the 
Contract Documents. 

 

*** END OF SECTION *** 
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SECTION 00310 

BID SCHEDULE 

1 ARTICLE 2 – DEDUCTIVE ALTERNATIVE BID 

SANTA MARIA AVENUE AND SHELDON COURT 

Item Description Unit Estimated 

Quantity 

Unit Bid 

Price 

Total Bid 

Price 

101 Mobilization and Demobilization LS 1 $ $ 

102 Traffic Control Systems and 
Construction Area Signs 

LS 1 $ $ 

103 Excavation, Shoring, Paving  

a) Saw Cut Existing Sidewalk 
and Pavement 

b) Demo and Remove concrete 
sidewalk and AC Paving 

c) Excavate Boring Pits 
d) Excavate Active Service 

Laterals 
e) Excavate Open Trench 
f) Surface Repair 
g) Trench Backfill 

LS 1 $ $ 

104 Water Pollution Control  LS 1 $ $ 

105 Sewer Flow Control (Includes 
Bypassing and Dewatering) 

LS 1 $ $ 

106 Clear and Grub Easement and 
restoration of landscaping 

LS 1 $ $ 

107 Potholing Existing Storm Drain LS 1 $ $ 

108 Manhole Reconnections EA 0 $ $ 

109 Service Lateral Reconnections EA 3 $ $ 

110 Replace Existing VCP Sanitary Sewer 
by open trench 

LF 95 $ $ 

111 Backfill @ Storm Drain Crossing with 
CLSM (Revokable if not needed) 

CY  $ $ 
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112 Replace ex. Storm Drain with PVC 
Pipe (Revokable if not needed) 

LF  $ $ 

113 Add a concrete cap over replaced 
Storm Drain (Revokable if not 
needed) 

CY  $ $ 

114 Add new Sewer Manhole (Revokable 
if not needed) 

EA  $ $ 

115 Excavate Rock (Revocable if not 
needed) 

CY  $ $ 

116 Extra Lateral Repair (Revocable if not 
needed) 

EA  $ $ 

117 Removal of Sags or Joint Offsets for 
Pipe bursting Repairs (Revocable if 
not needed) 

LF  $ $ 

118 Over Excavation and Special Trench 
Bedding (Revocable if not needed) 

CY  $ $ 

    TOTAL 
BASE 
BID 

$ 

 

Total amount bid (the summation of bid items 100 through 110), 

Deductive Alternate Bid for   dollars (amount in words) 

$   (amount in $). 

Deductive Alternate Bid amount of each of the above Bid Items must be filled in and completed. 

Deductive Alternate Bid items shall be as specified in Section 01025, MEASUREMENT AND 
PAYMENT, and in the Contract Documents. 

 

*** END OF SECTION *** 
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SECTION 01010 

SUMMARY OF WORK 

PART 1 -  GENERAL 

1.01 WORK COVERED BY CONTRACT DOCUMENTS 

Inflow & Infiltration Reduction Project 

Under this contract, the work includes the following aspects 

A. Spot repair of 6-inch main on Santa maria Avenue near Lorena Avenue. 

B. Spot Repair of 8-inch main on Sheldon Court near Veronica Avenue. 

C. Replace existing 6-inch VCP  main with new 8-inch HDPE main by pipe bursting on 

Kinney Court. 

D. Replace existing 6-inch VCP main with new 8-inch HDPE main by pipe bursting on 

Omega Avenue. 

E. Replace existing 6-inch VCP main with new 8-inch DIP main on Topaz Court via 

open trench. 

F. Replacement of existing 6-inch with new 8-inch HDPE by pipe bursting on Cameron 

Street. 

1.02 WORK SEQUENCE AND CONSTRAINTS 

Project repairs at each site shall be done consecutively, with no more than one project site 

being affected at one time. Repair work at each project site must be completed prior to 

starting on a subsequent project site unless authorization is obtained from CVSan’s 

Construction Manager. Contractor shall complete all full line replacement projects first, 

followed by the point repair projects by region shown in the plans.  

The sanitary sewer system operation shall be maintained throughout the construction work. 

Limited interruptions of sewer service to complete connections and for other work must be 

approved by the Construction Manager. When performing sewer lateral reinstatement, 

service connections shall be reestablished to each user as quickly as possible, and shall not 

exceed four (4) hours from the initial disconnection of the sewer lateral from the sewer 

main or from the initial service interruption to the user. 

Work hours for weekdays shall be defined as the following unless otherwise approved by 

CVSan: Work shall be done between the daytime hours of 7:00 a.m. and 4:00 p.m. in the 

public right of way or as otherwise specified by Alameda County Public Works after 

obtainment of the Encroachment Permit. Hours for closures of traffic lanes for work in the 

public right of way will be as specified in the County Encroachment Permit. 

A. Discharging 

B. Bypassing 
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Bypassing or discharging of untreated or partially treated sewage to surface waters 

or drainage courses is prohibited during construction. In the event accidental 

bypassing or discharging is caused by the Contractor’s operations, CVSan shall 

immediately be entitled to employ others to stop the bypassing or discharging 

without giving written notice to the Contractor. If a contractor-initiated bypass 

occurs, Contractor shall pay all expenses incurred by CVSan and any fines imposed 

by State and Federal agencies, courts, and third party suits. 

C. Not Used 

D. Specific Sequence and Constraints 

The Contractor shall note that only certain structures, tie-ins and constraints are 

addressed in this section. All work, whether or not addressed here, shall be 

governed by applicable parts of this section and schedules and procedures further 

submitted for approval. 

The Contractor shall include all work described in this section in the construction 

schedule. The sequence and constraints identified in this section shall be followed 

in the construction of the Work. However, alternatives to these sequences and 

constraints may be submitted by the Contractor for review by the Construction 

Manager. 

Specific Sequences and Constraints:  

1. Service shall be maintained at all times in the sanitary sewer system, except 

where Construction Manager has approved in writing a temporary planned 

service outage to be performed by the Contractor.  

1.03 OCCUPANCY REQUIREMENTS (NOT USED) 

1.04 CVSAN FURNISHED MATERIALS (NOT USED) 

1.05 TRENCH EXCAVATION 

The maximum length of trench excavation in advance of the pipe laying operation shall be 

300 lineal feet, and the maximum amount of trench remaining open without backfill shall 

be 50 feet. No trench in public areas shall be left open during periods when the Contractor 

is not at the site of work.  Trenches in these areas shall either be backfilled and temporarily 

paved, where applicable, or covered with steel trench plates as specified in Section 02200 

EARTHWORK.  

1.06 WORK UNDER OTHER CONTRACTS 

A. CVSan, utilities, and others may perform activities within Project area while the 

Work is in progress. Schedule the Work with CVSan, utilities, and others to minimize 

mutual interference. 

B. Not Used 
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1.07 WORK PERCENTAGES 

The Contractor shall perform at least seventy-five (75) percent of the Contract bid amount. 

This portion of work shall encompass the performance of work by the Contractor's forces 

and equipment and the procurement of materials and equipment by the Contractor. 

Subcontractors shall not be responsible for the performance of any work or procurement 

of materials and equipment within the above Contractor's work percentage allotment. 

1.08 UNDERGROUND FACILITIES 

The Contractor shall exercise care in all excavations to avoid damage to existing 

underground facilities. This shall include potholing or hand digging in those areas where 

underground facilities are known to exist until they have been sufficiently located to avoid 

damage to the facilities. 

Prior to fabrication of any materials, the Contractor shall verify the location and elevations 

of existing underground piping, utilities and facilities, to ensure proper connection and/or 

clearance. 

The Contractor shall exercise care in maintaining those pipes and facilities to be abandoned 

and/or removed which are required for the continuing operation of the existing facilities 

until such time as they can be abandoned. The Contractor shall exercise extreme caution in 

working in any area adjacent to existing facilities. It is essential that the existing facilities 

be maintained in service until the new work is ready for full time operation and is placed 

in service. 

No additional compensation shall be provided to the Contractor for compliance with the 

provisions of this section or for the damage and repair of facilities due to the lack of such 

care. 

PART 2 -  PRODUCTS (NOT USED) 

PART 3 -  EXECUTION (NOT USED) 

 

***END OF SECTION*** 

 


