



**CVSan**

**Addendum No. 2**

**Issued July 18, 2023**

**For**

**Inflow and Infiltration Reduction Project**

**District Project No. 97 (2022-01)**

Daniel M. Akagi  
*President*

Dave Sadoff  
*President Pro Tem*

Kristy (Dooman)  
Woerz  
*Secretary*

Ralph Johnson  
*Secretary Pro Tem*

Timothy McGowan  
*Board Member*

Roland P. Williams, Jr.  
*General Manager*

---

**NOTICE TO ALL PLAN HOLDERS SUBMITTING BIDS FOR THIS WORK:**

**You are hereby notified of the following information, changes, clarifications, or modifications to the original Contract Documents, Project Manual, Drawings, Specifications, and subsequent Addenda. This Addendum shall supersede the original Contract Documents and previous Addenda wherein it contradicts the same and shall take precedence over anything to the contrary therein. All other conditions remain UNCHANGED.**

**This Addendum is hereby made a part of the Contract Documents to the same extent as though it were originally included therein.**

**Revision:  
CONTRACT DOCUMENTS, SPECIAL PROVISIONS-SPECIFICATIONS-  
BID DOCUMENTS**

**PLANS:**

**ITEM 1 - Replace Project Drawings**

1. Replace with Addendum 2, Revision 2 drawing attached.





**ITEM 2 - C-0.1 – COVER SHEET**

1. Replace with Addendum 2, Revision 2 drawing C-0.1 Cover Sheet), attached.
2. Note inclusion of inspection note and additional traffic control notes.

**ITEM 3 - C-1.1 – SANTA MARIA AVE. SHELDON CT. (DEDUCTIVE ALTERNATIVE).**

1. Replace with Addendum 2, Revision 2 drawing C-1.1 Santa Maria Ave. Sheldon Ct. (Deductive Alternative), attached.
2. Note additional asphalt replacement extending 12” beyond limits of excavation.

Daniel M. Akagi  
*President*

Dave Sadoff  
*President Pro Tem*

Kristy (Dooman)  
Woerz  
*Secretary*

Ralph Johnson  
*Secretary Pro Tem*

Timothy McGowan  
*Board Member*

Roland P. Williams, Jr.  
*General Manager*

**ITEM 4 - SHEET C-2.1 – KINNEY CT.**

1. Replace with Addendum 2, Revision 2 drawing C-2.1 Kinney Ct., attached.
2. Note additional asphalt replacement extending 12” beyond limits of excavation.

**ITEM 5 - SHEET C-2.2 – OMEGA AVE.**

1. Replace with Addendum 2, Revision 2 drawing C-2.2 Omega Ave., attached.
2. Note additional asphalt replacement extending 12” beyond limits of excavation.

**ITEM 6 - SHEET C-2.3 – OMEGA AVE.**

1. Replace with Addendum 2, Revision 2 drawing C-2.3 Omega Ave., attached.
2. Note additional asphalt replacement extending 12” beyond limits of excavation.

**ITEM 7 - SHEET C-2.4 – OMEGA AVE.**

1. Replace with Addendum 2, Revision 2 drawing C-2.4 Omega Ave., attached.
2. Note additional asphalt replacement extending 12” beyond limits of excavation.





**ITEM 8 - SHEET C-2.5 – TOPAZ CT. WATSON ST.**

1. Replace with Addendum 2, Revision 2 drawing C-2.5 Topaz Ct. Watson St., attached.
2. Note additional asphalt replacement extending 12” beyond limits of excavation.

**ITEM 9 - SHEET C-2.6 – CAMERON ST.**

1. Replace with Addendum 2, Revision 2 drawing C-2.6 Cameron Street, attached.
2. Note additional asphalt replacement extending 12” beyond limits of excavation.

**ITEM 10 - SHEET D-0.1 – CONSTRUCTION DETAILS .**

1. Replace with Addendum 2, Revision 2 drawing D-0.1 Construction Details, attached.
2. CVSan Detail #06 (trench section) is removed in favor of Alameda County Public Works Trench and Backfill detail.

**END OF ADDENDUM NO. 2**

Daniel M. Akagi  
*President*

Dave Sadoff  
*President Pro Tem*


Kristy (Dooman)  
Woerz  
*Secretary*

Ralph Johnson  
*Secretary Pro Tem*

Timothy McGowan  
*Board Member*

Roland P. Williams, Jr.  
*General Manager*

**Issued By: CVSan  
Landon Lochrie,  
Associate Engineer**

Signature \_\_\_\_\_  


**ACKNOWLEDGED**

\_\_\_\_\_  
**Bidder's Signature**

**A signed copy of this addendum is to be submitted as a part of the bid package for the subject project. Failure to do so may subject the Bidder to Disqualification.**

